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SCHEDULE 8D 
 

CO-LOCATION AT SUBMARINE CABLE LANDING STATION 
 
 
 

1. GENERAL 

1.1 This Schedule sets out the terms and conditions under which SingTel will provide 
the Requesting Licensee with Co-Location Space and physical access thereto at 
Submarine Cable Landing Stations/Frontier Stations, subject to clause 1.2. 

1.2 For access to Co-Location Space at Submarine Cable Landing Stations/Frontier 
Stations, the Requesting Licensee must have acquired or entered into the following 
before SingTel will provide such access at those places: 

(a) an Indefeasible Rights of Use (IRU) holder to access their acquired capacity of the 
relevant Cable System;  

(b) a holder of a Long Term Leased Capacity to access their leased capacity in the 
relevant Cable System; and/or 

(c) a cableowner of the landed submarine cable system to access their own capacity of 
the relevant Cable System.  

1.3 The Co-Location Space is solely for the purpose of the Requesting Licensee to 
access the Cable System or Systems (in the case where more than one cable system 
land in the Submarine Cable Landing Station) landed in the Submarine Cable 
Landing Station. 

1.4 For the avoidance of doubt, the connection service between the Requesting 
Licensee’s Co-Location Equipment at the Co-Location Space to the Cable System is 
not covered in this Schedule. SingTel shall offer to provide the Connection Service 
to the Requesting Licensee pursuant to Schedule 4B of SingTel’s RIO. 

1.5 Except as provided in this Schedule, the Requesting Licensee shall provide all 
installation materials and manpower needed for the installation of their Co-Location 
Equipment.  
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1.6 The list of Co-Location Sites as at the date of this RIO Agreement for Submarine 
Cable Landing Stations/Frontier Stations is listed in Annex 8D.1. 

1.7 SingTel may vary the Co-Location Sites listed in Annex 8D.1 from time to time with 
the approval of the Authority. 

1.8 SingTel shall not be responsible for any damage to the Requesting Licensee’s Co-
Location Equipment caused by fire, water leakage, air-conditioning/mechanical 
ventilation failure, power fluctuation/interruption, or anything beyond SingTel’s 
control at the Co-Location Site other than to the extent that it is the result of a grossly 
negligent, wilful or reckless breach of this RIO Agreement by SingTel.  

1.9 This Schedule 8D only applies to Requesting Licensees who are FBOs. 

1.10 (a) The timeframes in this Schedule relating to pre-provisioning work to be 
undertaken by SingTel under clauses 3.3, 4.3 and 4.4 (such as the completion 
of project studies and the assessment of applications) are subject to delays 
caused by events outside SingTel’s reasonable control, in which case SingTel 
may extend these timeframes for a period equal to the period of such delays. 

(b) For the avoidance of doubt, a failure to meet these timeframes caused by 
events outside SingTel’s reasonable control does not constitute a material 
breach of this Schedule or RIO Agreement. 

1.11 (a) If SingTel fails to meet any timeframes in this Schedule relating to 
provisioning work to be undertaken by SingTel under clause 5.2, and the 
failure to meet the timeframe is solely caused by SingTel, SingTel will 
provide a remedy to the Requesting Licensee.   

(b) Such remedy will be in the form of a credit to the Requesting Licensee of the 
recurring Charges payable for the delayed services over a period equal to the 
period of the delay.   

(c) The Requesting Licensee acknowledges that this remedy is a genuine pre-
estimate of the Requesting Licensee’s loss and will be the sole and exclusive 
remedy available to the Requesting Licensee for such failure to meet 
provisioning timeframes and shall be SingTel’s sole and exclusive liability to 
the Requesting Licensee for such failure. 
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1.12 For the avoidance of doubt, any Requesting Licensee eligible to co-locate equipment 
at a Submarine Cable Landing Station pursuant to this Schedule, may use that 
equipment to access its own submarine cable capacity, and/or to access the 
submarine cable capacity of a Third Party (including but not limited to another 
licensee), in the Cable System or Systems (in the case where more than one cable 
system lands in the Submarine Cable Landing Station) landed in the Submarine 
Cable Landing Station.  

2. AVAILABILITY AT A CO-LOCATION SITE 

2.1 For the purposes of this Schedule, SingTel may have regard to the following when 
assessing the availability of Co-Location Space at a Co-Location Site: 

(a) SingTel’s reasonably anticipated requirements in the next two (2) years for space at 
the Co-Location Site for the provision to itself and its Customers; 

(b) SingTel’s reasonably anticipated requirements in the next two (2) years for space at 
the Co-Location Site for operation and maintenance purposes;  

(c) the Requesting Licensee and other Third Party requirements (including for operation 
and maintenance purposes) which have been ordered but not yet delivered or which 
have been provided; 

(d) security and confidentiality requirements imposed on SingTel by Governmental 
Agencies;  

(e) whether SingTel has plans or otherwise proposes to decommission the Co-Location 
Site. 

3. ORDERING AND PROVISIONING PROCEDURE 

3.1 The Requesting Licensee shall submit its request for Co-Location Space at a Co-
Location Site listed in Annex 8D.1 using a Co-Location Request Form in the form of 
Attachment G containing the following information: 

(a) the Co-Location Site listed in Annex 8D.1 at which Co-Location Space is sought; 

(b) confirmation that the purpose for seeking Co-Location Space at that Co-Location 
Site is for accessing submarine cable capacity, together with evidence of the 
satisfaction of the condition in clause 1.2; 
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(c) the type of Co-Location Equipment proposed to be installed at that Co-Location Site; 

(d) the space (subject to clause 3.2) and power requirements; 

(e) the floor loading of the Co-Location Equipment; 

(f) the type of optical fibre cable to be used, and the diameter of the fibre cable; and 

(g) the Requesting Licensee contact details. 

3.2 The Requesting Licensee must request space at a Co-Location Site of a minimum of 
one (1) square metre to a maximum of ten (10) square metres. 

3.3 SingTel shall acknowledge receipt of the Co-Location Request under clause 3.1 
within three (3) Business Days and indicate whether the Co-Location Request is 
preliminarily accepted on a non-binding basis (subject to the completion of a Project 
Study under clause 4) or rejected. If the Co-Location Request is rejected, SingTel 
will provide the reasons for such rejection to the Requesting Licensee.  SingTel shall 
recover the Co-Location Request fee for the reasonable cost of processing the Co-
Location Request as provided in Schedule 9, irrespective of the outcome of the Co-
Location Request. 

3.4 SingTel may reject a Co-Location Request if: 

(a) the Requesting Licensee is not an FBO;  or 

(b) the Co-Location Request is not in the prescribed form;  or 

(c) the Co-Location Request does not contain the required information;  or 

(d) the Requesting Licensee has not satisfied clause 1.2;  or 

(e) the space requested is not within the limits prescribed by clause 3.2;  or 

(f) there is no available space at the Co-Location Site as determined in accordance with 
clause 2; or 

(g) acceptance of the Co-Location Request will give rise to significant health, safety, 
technical or engineering issues. 
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3.5 The Requesting Licensee acknowledges that the Co-Location Space allocated and the 
actual placement of the Co-Location Equipment shall be determined by SingTel.  
SingTel is not obligated to place the same Requesting Licensee’s Co-Location 
Equipment adjacent to each other provided that SingTel will use its reasonable 
endeavours to accommodate any reasonable request for adjacent placement made by 
the Requesting Licensee. 

4. PROJECT STUDY 

4.1 The Requesting Licensee may request in writing confirmation of the preliminary 
acceptance of the Co-Location Request by way of a Project Study within five (5) 
Business Days from the date of the preliminary acceptance of a Co-Location Request 
by SingTel. The provision of such a request by the Requesting Licensee shall 
constitute its agreement to pay the Project Study fee. If the Requesting Licensee does 
not request confirmation within this time, the Co-Location Request will lapse. 

4.2 The Project Study normally entails at least two (2) site visits:  

(a) a preliminary site survey by SingTel to determine and assess the space, power, earth, 
fibre and cable routing and any Site Preparation Works required for Co-Location; 
and  

(b) a joint site survey with the Requesting Licensee.  

4.3 Following notification by the Requesting Licensee under clause 4.1 that it wishes 
SingTel to proceed with a Project Study, SingTel shall schedule the preliminary site 
survey and a joint site survey.  SingTel shall complete the Project Study within 
fifteen (15) Business Days of receipt of the notice in clause 4.1. 

4.4 Following completion of the Project Study, SingTel shall provide the Requesting 
Licensee with the following information:  

(a) the estimated Charge for the Site Preparation Work, along with an outline of the 
major elements of the Site Preparation Work to be undertaken by SingTel; 

(b) the location of the designated Lead-in Manhole and the direction of the Connection 
Duct; 

(c) the estimated length of fibre cable required from the Lead-in Manhole to the Co-
Location site; and 
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(d) the number of Business Days expected to complete the Site Preparation Work. 

4.5 SingTel shall be entitled to levy and receive the Project Study fee provided in 
Schedule 9 irrespective of whether the Requesting Licensee proceeds with the Co-
Location Request after completion of the Project Study. 

5. SITE PREPARATION WORK 

5.1 Within five (5) Business Days from the date of notification of the result of the 
Project Study under clause 4.4, the Requesting Licensee shall confirm in writing that 
it wishes to proceed with Co-location and it agrees to pay the estimated Charges for 
Site Preparation Work.   

5.2 SingTel shall complete the Site Preparation Work within the period advised under 
clause 4.4.  If SingTel is unable to complete the Site Preparation Work within the 
advised period, SingTel shall notify the Requesting Licensee of a revised date for 
completion. 

5.3 As part of the Site Preparation Work, SingTel shall construct two (2) 110mm 
Connection Ducts of one (1) metre from the designated Lead-in Manhole in the 
direction indicated in clause 4.4(b) for the Requesting Licensee to connect its ducts.  
SingTel shall construct the duct seal for the Connection Ducts constructed in 
SingTel’s Lead-in Manhole. 

5.4 Upon completion of the Site Preparation Work, SingTel will notify the Requesting 
Licensee and request the Requesting Licensee to attend the Co-Location Site for a 
final site inspection of the Co-Location Space. 

6. INSTALLATION AND MAINTENANCE OF CO-LOCATION EQUIPMENT IN CO-LOCATION 

SPACE 

6.1 The Parties agree to comply with the following procedures in connection with the 
installation and maintenance of Co-Location Equipment: 

(a) the Co-Location Equipment Installation and Maintenance Procedures at Attachment 
A and as amended by SingTel from time to time; 

(b) the Standard Operating Procedures at Attachment B and as amended by SingTel 
from time to time; and 
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(c) the Physical Access Procedures at Attachment C and as amended by SingTel from 
time to time.  

7. TERM OF LICENCE 

7.1 A licence of each Co-Location Space under this Schedule shall commence on the 
date the Requesting Licensee confirms its acceptance of the Charges for Site 
Preparation Work at the Co-Location Site and continues for two (2) years unless 
terminated earlier in accordance with this Schedule.  

7.2 SingTel may terminate the licence of Co-Location Space at any time with immediate 
effect by giving notice to the Requesting Licensee if the Requesting Licensee fails to 
complete the installation of its Co-Location Equipment within thirty (30) Business 
Days under Attachment A. If the Requesting Licensee’s failure to complete 
installation is attributable to circumstances beyond the Requesting Licensee’s 
reasonable control, SingTel will grant a reasonable extension of time for installation 
to the Requesting Licensee at the Requesting Licensee’s request.  A Requesting 
Licensee’s request under this clause must describe the circumstances beyond the 
Requesting Licensee’s control and such request must be received prior to the expiry 
of the aforementioned thirty (30) Business Day period. 

7.3 The Requesting Licensee may terminate a licence of Co-Location Space under this 
Schedule by giving SingTel no less than six (6) months written notice.  Termination 
of the licence will take effect from the date specified in the notice. 

7.4 Subject to clause 13.2 of the RIO Agreement where SingTel is the party terminating, 
either Party (Terminating Party) may immediately terminate a licence of Co-Location 
Space at a Submarine Cable Landing Station if the other Party is in breach of this 
Schedule and such breach remains unremedied for a period of five (5) Business Days 
after receiving written notice from the Terminating Party to do so. 

7.5 Subject to clause 13.2 of the RIO Agreement, SingTel may immediately terminate a 
licence at a Co-Location Space if: 

(a) the Requesting Licensee is no longer an FBO;   

(b) in SingTel’s reasonable opinion, the Requesting Licensee is using the Co-Location 
Space in contravention of an applicable law, licence, code, regulation or direction 
and SingTel has the necessary confirmation from the relevant Governmental 
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Agencies that the Requesting Licensee is in contravention of the applicable law, 
licence, code, regulation or direction; 

(c) the licence of Co-Location Space causes or is likely to cause physical or technical 
harm to the SingTel Network or Co-Location Site, including but not limited to 
causing damage, interfering with or causing deterioration in the operation of the 
SingTel Network; 

(d) the Co-Location Equipment is used for a purpose other than for the purpose 
contemplated under clauses 1.2 and 1.12; 

(e) the conditions in clause 1.2 are no longer satisfied; 

(f) the Requesting Licensee removes or abandons its Co-Location Equipment; 

(g) the Requesting Licensee locates equipment other than Co-Location Equipment in the 
Co-Location Space; or 

(h) the Co-Location Space has become unsafe or unsuitable for its purpose. 

7.6 SingTel may give the Requesting Licensee no less than six (6) months’ notice at any 
time during the term that the licence at a Co-Location Space is to be terminated 
because of the closure of that Co-Location Site.  The Requesting Licensee shall bear 
its own cost associated with the closure of a Co-Location Site.  In the event that the 
Requesting Licensee requests assistance from SingTel within thirty (30) Business 
Days after receiving a notice under this clause to provide an alternative solution to 
the Co-Location Space which is being terminated SingTel will use its reasonable 
endeavors in providing such assistance.  SingTel will take reasonable measures to 
minimise disruptions to the Requesting Licensee in the provision of its services to 
Customers arising from the termination of the Co-Location Site.  The Requesting 
Licensee shall remain solely responsible for making any alternative arrangements as 
are necessary to continue to provide its Customers with services.  Nothing in this 
clause prevents SingTel from terminating the licence at a Co-Location Space at the 
end of the six (6) month notice period under this clause provided that SingTel has 
complied with this clause. 

7.7 Upon expiry or termination of the licence of Co-Location Space: 

(a) the Requesting Licensee must discontinue the use of its Co-Location Equipment and 
remove its Co-Location Equipment from the Co-Location Site within thirty (30) 
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Business Days after the expiry of the Requesting Licensee’s licence or from the date 
of termination of Co-Location Space, whichever is the earlier;  and 

(b) SingTel shall reinstate the Co-Location Space and recover/reinstate all 
cables/supports/opening and recover the reasonable cost of such reinstatement from 
the Requesting Licensee. 

7.8 If the Requesting Licensee fails to discontinue the use of its Co-Location Equipment 
and remove its Co-Location Equipment under clause 7.7, SingTel shall remove the 
Requesting Licensee’s Co-Location Equipment and reinstate the Co-Location Site to 
its original condition. The Requesting Licensee shall pay to SingTel all reasonable 
costs associated with the work undertaken by SingTel including the disposal of the 
Co-Location Equipment.  In such event, the Requesting Licensee shall have no claim 
whatsoever, against SingTel. 

7.9 Upon termination of the licence of Co-Location Space, any physical access granted 
to the Co-Location Site shall also be terminated. 

7.10 Upon termination by the Requesting Licensee under clause 7.3 or by SingTel under 
clauses 7.2, 7.4 or 7.5 (except clause 7.5(h)) of a licence of Co-Location Space prior 
to the expiry of the licence term referred to in clause 7.1, the following Charges shall 
be recovered from the Requesting Licensee but only where SingTel has at its 
discretion, constructed additional Co-Location Space and has not recovered the full 
cost of Site Preparation Work from the Requesting Licensee from upfront Site 
Preparation Work Charges: 

(a) licence Charges for the remainder of the original licence term; and  

(b) outstanding pro-rata Site Preparation Work Charges. 

8. SUB-LICENSING 

8.1 The Requesting Licensee must not assign the licence in respect of or sub-let the Co-
Location Space at the Co-Location Site. 

9. ADDITIONAL CO-LOCATION SPACE AND CO-LOCATION EQUIPMENT 

9.1 If the Requesting Licensee wishes to replace, modify or rearrange existing Co-
Location Equipment in the Co-Location Space or to install additional Co-Location 
Equipment in the Co-Location Space, the Requesting Licensee must submit a request 
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in respect of the replacement, modification, rearrangement or additional Co-Location 
Equipment. 

9.2 Requests for additional Co-Location Space at Co-Location Sites shall be treated as a 
separate Co-Location Request and the process of ordering and provisioning in clause 
3 shall apply. 
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ANNEX 8D.1 

 
 
List of Possible Co-Location Sites at Submarine Cable Landing Station 
 
Serial Number Description of Co-Location Site 

1 Changi Submarine Cable Station 
2 Katong Submarine Cable Station 
3 Tuas Submarine Cable Station 

 
 


